DOT_RGGBO1

PS&E JOB NO: 00A008

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -38.46% -38.46% -23.08%
130, 000. 00 80, 000. 00 - 50, 000 80, 000. 00 - 50, 000 100, 000. 00 - 30, 000
2 CLEARI NG AND GRUBBI NG
4.8000 ha 9, 300. 0000 9, 200. 0000 -1.08% 10, 000. 0000 7.53% 9, 000. 0000 -3.23%
44, 640. 00 44,160. 00 - 480 48, 000. 00 3, 360 43, 200. 00 -1, 440
3  CLEARI NG
1. 5000 ha 7, 500. 0000 6, 600. 0000 -12.00% 8, 000. 0000 6.67% 6, 000. 0000 -20.00%
11, 250. 00 9, 900. 00 -1, 350 12, 000. 00 750 9, 000. 00 -2,250
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -12.50% 275.00% 87.50%
4, 000. 00 3, 500. 00 -500 15, 000. 00 11, 000 7, 500. 00 3, 500
5  PULVERI ZE ASPHALT CONC. PAVEMENT
18390. 0000 e 1. 6500 1. 8000 9.09% 1. 4000 -15.15% 2.5000 51.52%
30, 343. 50 33, 102. 00 2,759 25, 746. 00 -4,598 45, 975. 00 15, 632
6 REMOVI NG FENCE
970. 0000 w 5. 0000 1. 0000 -80.00% 9. 0000 80. 00 % 2.5000 -50.00%
4, 850. 00 970. 00 - 3,880 8, 730. 00 3, 880 2, 425. 00 -2,425
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
21720. 0000 s 7.5000 5. 7000 -24.00% 7. 8500 4.67% 7.5000 0.00%
162, 900. 00 123, 804. 00 -39, 096 170, 502. 00 7,602 162, 900. 00 0
8 EMBANKVENT COMPACTI ON
12000. 0000 s 2.0000 1.9000 -5.00% 1. 2500 -37.50% 2.0000 0.00%
24, 000. 00 22, 800. 00 -1, 200 15, 000. 00 -9, 000 24, 000. 00 0
9 FORCE ACCOUNT UNSUI TABLE EXCAVATI ON
EST. 0. 00% 0.00% 0.00%
60, 000. 00 60, 000. 00 60, 000. 00 60, 000. 00
DRAI NAGE
10 DI TCH EXCAVATI ON | NCL. HAUL
620. 0000 s 14. 0000 5. 5000 -60.71% 7. 0000 -50.00% 10. 0000 -28.57%
8, 680. 00 3, 410. 00 -5,270 4, 340. 00 -4, 340 6, 200. 00 -2,480



DOT_RGGBO1

PS&E JOB NO: 00A008
CONTRACT NO: 005901

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

AWARDED ON : Jun 30 2000

VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 DI TCH EMBANKMENT COMPACTI ON
430. 0000 s 2.5000 3. 0000 20.00% 3. 0000 20.00 % 2.5000 0.00%
1, 075. 00 1, 290. 00 215 1, 290. 00 215 1, 075. 00 0
12 POND EXCAVATI ON | NCL. HAUL
980. 0000 s 8. 5000 5. 2500 -38.24% 7. 0000 -17.65% 10. 0000 17.65%
8, 330. 00 5, 145. 00 -3,185 6, 860. 00 -1, 470 9, 800. 00 1,470
13 POND EMBANKMENT COMPACTI ON
1050. 0000 s 2.5000 3. 0000 20.00% 4. 0000 60. 00 % 2.0000 -20.00%
2, 625. 00 3, 150. 00 525 4, 200. 00 1,575 2, 100. 00 -525
14 GRATE | NLET TYPE 2
6. 0000 EACH 1, 600. 0000 2, 700. 0000 68. 75% 1, 700. 0000 6.25% 1, 250. 0000 -21.88%
9, 600. 00 16, 200. 00 6, 600 10, 200. 00 600 7,500. 00 -2,100
15 QUARRY SPALLS
605. 0000 t 21. 0000 28. 0000 33.33% 22. 0000 4.76% 50. 0000 138.10%
12, 705. 00 16, 940. 00 4,235 13, 310. 00 605 30, 250. 00 17, 545
16 SCHEDULE A CULV. PIPE 300 MM DI AM
62. 0000 w 70. 0000 54. 0000 -22.86% 75. 0000 7.14% 75. 0000 7.14%
4, 340. 00 3, 348. 00 -992 4, 650. 00 310 4, 650. 00 310
17 SCHEDULE A CULV. PIPE 450 MM DI AM
59. 0000 w 90. 0000 78. 0000 -13.33% 80. 0000 -11.11% 120. 0000 33.33%
5, 310. 00 4, 602. 00 -708 4,720.00 -590 7, 080. 00 1,770
18 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
105. 5000 w 100. 0000 87. 0000 -13.00% 95. 0000 -5.00% 95. 0000 -5.00%
10, 550. 00 9,178.50 -1,372 10, 022. 50 -528 10, 022. 50 -528
STORM SEVER
19 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
3. 0000 EACH 2, 600. 0000 2, 850. 0000 9.62% 1, 700. 0000 -34.62% 2, 500. 0000 -3.85%
7, 800. 00 8, 550. 00 750 5,100. 00 -2,700 7, 500. 00 -300
20 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 600. 0000 -20.00% 2, 000. 0000 0.00% 1, 800. 0000 -10.00%
2, 000. 00 1, 600. 00 - 400 2, 000. 00 0 1, 800. 00 -200
21 TESTI NG STORM SEVER Pl PE
135. 5000 w 7.0000 3. 0000 -57.14% 3. 0000 -57.14% 10. 0000 42.86%
948. 50 406. 50 -542 406. 50 -542 1, 355. 00 407
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CONTRACT NO: 005901
VERSI ON NO : 5
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WORK ORDER# : 0L2742

* ok *
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DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

AWARDED ON : Jun 30 2000

HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 SOLID WALL PVC STORM SEWER PI PE 300 MM DI AM
114. 5000 w 60. 0000 84. 0000 40.00% 72. 0000 20.00 % 60. 0000 0.00%
6, 870. 00 9, 618. 00 2,748 8, 244. 00 1,374 6, 870. 00 0
23 SOLID WALL PVC STORM SEWER Pl PE 450 MM DI AM
20. 5000 w 90. 0000 90. 0000 0.00% 80. 0000 -11.11% 120. 0000 33.33%
1, 845. 00 1, 845. 00 0 1, 640. 00 - 205 2, 460. 00 615
SURFACI NG
24 CRUSHED SURFACI NG TOP COURSE
11455. 0000 t 12. 0000 14. 6000 21.67% 15. 0000 25.00 % 16. 0000 33.33%
137, 460. 00 167, 243. 00 29, 783 171, 825. 00 34, 365 183, 280. 00 45, 820
LI QUI D ASPHALT
25 ASPHALT FOR TACK COAT
13. 2000 t 450. 0000 400. 0000 -11.11% 430. 0000 -4.44% 400. 0000 -11.11%
5, 940. 00 5, 280. 00 - 660 5,676. 00 -264 5, 280. 00 - 660
26  ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
7,970. 00 7,970. 00 7,970. 00 7,970. 00
ASPHALT CONCRETE PAVEMENT
27 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
6946. 0000 t 40. 0000 40. 0000 0. 00% 40. 7500 1.88% 40. 0000 0.00%
277, 840. 00 277, 840. 00 0 283, 049. 50 5,210 277, 840. 00 0
28 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
7, 880. 00 7, 880. 00 7, 880. 00 7, 880. 00
29 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
5, 260. 00 5, 260. 00 5, 260. 00 5, 260. 00
30 ASPHALT CONC. APPROACH CL. B PG 58- 2:
303. 0000 t 65. 0000 80. 0000 23.08% 90. 0000 38.46 % 75. 0000 15.38%
19, 695. 00 24, 240. 00 4,545 27,270.00 7,575 22,725.00 3, 030
EROSI ON CONTROL AND PLANTI NG
31 SEEDI NG, FERTILIZING AND MULCHI NG
3. 9000 ha 2, 400. 0000 2, 300. 0000 -4.17% 2, 300. 0000 -4.17% 2, 500. 0000 4.17%
9, 360. 00 8, 970. 00 -390 8, 970. 00 -390 9, 750. 00 390



DOT_RGGBO1

* ok *
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 01/ 2000

Bl D CHECK REPORT TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 EROSI ON CONTROL BLANKET
10220. 0000 e 1. 8800 1. 6500 -12.23% 2.0000 6.38% 1. 5500 -17.55%
19, 213. 60 16, 863. 00 -2,351 20, 440. 00 1,226 15, 841. 00 -3,373
33 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
34 ESC LEAD
160. 0000 HR 35. 0000 20. 0000 -42.86% 35. 0000 0.00% 35. 0000 0.00%
5, 600. 00 3, 200. 00 -2,400 5, 600. 00 0 5, 600. 00 0
35 SOD | NSTALLATI ON
1110. 0000 e 7.0000 6. 7000 -4.29% 6. 0000 -14.29% 7.0000 0.00%
7,770. 00 7,437.00 -333 6, 660. 00 -1, 110 7,770. 00 0
TRAFFI C
36 EXTRUDED CURB
85. 0000 w 14. 4000 13. 0000 -9.72% 10. 0000 -30.56% 8. 0000 -44. 44 %
1, 224.00 1, 105. 00 -119 850. 00 -374 680. 00 -544
37 BEAM GUARDRAI L TYPE 1
45. 0000 w 48. 2000 120. 0000 148.96% 140. 0000 190. 46 % 81. 0500 68.15%
2,169. 00 5, 400. 00 3,231 6, 300. 00 4,131 3, 647.25 1,478
38 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 605. 0000 1, 260. 0000 108.26% 1, 400. 0000 131.40% 605. 0000 0.00%
605. 00 1, 260. 00 655 1, 400. 00 795 605. 00 0
39 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 525. 0000 1, 050. 0000 100. 00% 1, 200. 0000 128.57% 525. 0000 0.00%
525. 00 1, 050. 00 525 1, 200. 00 675 525. 00 0
40 FLEXI BLE GUI DE POST
25. 0000 EACH 29. 0000 25. 0000 -13.79% 38. 0000 31.03% 21. 0000 -27.59%
725. 00 625. 00 -100 950. 00 225 525. 00 -200
41 PAINT STRI PE
7340. 0000 w 0. 3500 0. 3000 -14.29% 0. 3000 -14.29% 0. 3500 0.00%
2,569. 00 2,202.00 -367 2,202.00 -367 2, 569. 00 0
42  METHYLMETHACRYLATE STRI PE
340. 0000 w 5. 0000 5. 0000 0. 00% 5. 0000 0.00% 8. 0000 60. 00 %
1, 700. 00 1, 700. 00 0 1, 700. 00 0 2, 720. 00 1,020



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000
* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT - NH 0525(032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  METHYLMETHACRYLATE DRAI NAGE MARKI NG
10. 0000 EACH 19. 0000 35. 0000 84.21% 35. 0000 84.21% 16. 0000 -15.79%
190. 00 350. 00 160 350. 00 160 160. 00 -30
44  METHYLMETHACRYLATE GORE STRI PE
90. 0000 w 11. 0000 12. 0000 9.09% 14. 0000 27.27% 20. 0000 81.82%
990. 00 1, 080. 00 90 1, 260. 00 270 1, 800. 00 810
45  METHYLMETHACRYLATE STOP BAR
16. 0000 w 35. 0000 25. 0000 -28.57% 28. 0000 -20.00% 30. 0000 -14.29%
560. 00 400. 00 -160 448. 00 -112 480. 00 -80
46  METHYLMETHACRYLATE TRAFFI C ARROW
4. 0000 EACH 135. 0000 120. 0000 -11.11% 130. 0000 -3.70% 100. 0000 -25.93%
540. 00 480. 00 -60 520. 00 -20 400. 00 -140
47  METHYLMETHACRYLATE TRAFFI C LETTER
22.0000 EACH 88. 0000 50. 0000 -43.18% 45. 0000 -48.86% 40. 0000 -54.55%
1, 936. 00 1, 100. 00 -836 990. 00 -946 880. 00 -1, 056
48 RAI SED PAVEMENT MARKER TYPE 2
1. 0400 HUND 410. 0000 300. 0000 -26.83% 300. 0000 -26.83% 400. 0000 -2.44%
426. 40 312. 00 -114 312. 00 -114 416. 00 -10
49 TEMPORARY PAVEMENT MARKI NG
9000. 0000 w 0. 7500 0. 2000 -73.33% 0. 0600 -92.00% 0. 3500 -53.33%
6, 750. 00 1, 800. 00 - 4,950 540. 00 - 6,210 3, 150. 00 -3, 600
50 PERMANENT SI GNI NG
L.S. 131.00% 150. 00 % 250. 00 %
1, 000. 00 2,310. 00 1, 310 2, 500. 00 1, 500 3, 500. 00 2,500
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -60.71% 0.00% -64.29%
7, 000. 00 2, 750. 00 -4, 250 7, 000. 00 0 2, 500. 00 - 4,500
52 CONTRACTOR PI LOTED TRAFFI C CONTROL
300. 0000 HR 35. 0000 20. 0000 -42.86% 30. 0000 -14.29% 35. 0000 0.00%
10, 500. 00 6, 000. 00 - 4,500 9, 000. 00 -1, 500 10, 500. 00 0
53 TRAFFI C CONTROL LABOR
2200. 0000 HR 30. 0000 29. 0000 -3.33% 28. 0000 -6.67% 30. 0000 0.00%
66, 000. 00 63, 800. 00 -2,200 61, 600. 00 -4, 400 66, 000. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000
* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TRAFFI C CONTROL VEHI CLE
84. 0000 DAY 60. 0000 40. 0000 -33.33% 50. 0000 -16.67% 50. 0000 -16.67%
5, 040. 00 3, 360. 00 -1, 680 4, 200. 00 -840 4, 200. 00 -840
55 TRAFFI C CONTROL SUPERVI SOR
750. 0000 HR 35. 0000 31. 0000 -11.43% 39. 0000 11.43% 30. 0000 -14.29%
26, 250. 00 23, 250. 00 -3,000 29, 250. 00 3, 000 22,500. 00 -3, 750
56 CONSTRUCTI ON SI GNS CLASS A
10. 1000 e 125. 0000 180. 0000 44.00% 100. 0000 -20.00% 150. 0000 20.00 %
1, 262. 50 1, 818. 00 556 1, 010. 00 -253 1, 515. 00 253
OTHER | TEMS
57 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
547. 0000 s 11. 0000 5. 0000 -54.55% 7. 0000 -36.36% 10. 0000 -9.09%
6, 017. 00 2, 735. 00 -3,282 3, 829. 00 -2,188 5, 470. 00 -547
58 SHORI NG OR EXTRA EXCAVATI ON CLASS B
390. 0000 e 6. 0000 3. 6000 -40.00% 4. 0000 -33.33% 2.0000 -66.67%
2, 340. 00 1, 404. 00 -936 1, 560. 00 -780 780. 00 -1, 560
59 LI CENSED SURVEY! NG
L.S. 200. 00% -46.67% -52.00%
15, 000. 00 45, 000. 00 30, 000 8, 000. 00 -7,000 7,200. 00 -7,800
60 MONUMENT CASE, COVER, AND PI PE
4. 0000 EACH 300. 0000 250. 0000 -16.67% 350. 0000 16.67 % 300. 0000 0.00%
1, 200. 00 1, 000. 00 -200 1, 400. 00 200 1, 200. 00 0
61 ACCESS CONTROL GATE
4. 0000 EACH 500. 0000 490. 0000 -2.00% 3, 000. 0000 500. 00 % 500. 0000 0.00%
2, 000. 00 1, 960. 00 - 40 12, 000. 00 10, 000 2, 000. 00 0
62 FORCE ACCOUNT CAP VELL
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
63 TRAI NI NG
300. 0000 HR 3. 0000 3. 0000 0. 00% 2.0000 -33.33% 5. 0000 66. 67 %
900. 00 900. 00 0 600. 00 -300 1, 500. 00 600
64 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
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DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

AWARDED ON : Jun 30 2000

HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, KLB CONSTRUCTI ON | NC. KRI EG CONSTRUCTI ON, | NC.
CANERON ROSD TO R, %0 8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
00A008 98240- LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 032) CUSTER WA 982400498 MUKI LTEO WA 98275015¢ OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
66 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
67 SPILL PREVENTI ON PLAN
L.S. -33.33% 66.67 % -33.33%
1, 500. 00 1, 000. 00 -500 2, 500. 00 1, 000 1, 000. 00 -500
68 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
5930. 0000 w 9. 0000 10. 8000 20.00% 12. 0000 33.33% 12. 0000 33.33%
53, 370. 00 64, 044. 00 10, 674 71, 160. 00 17,790 71, 160. 00 17, 790
69 TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
3. 0000 EACH 3, 000. 0000 1, 300. 0000 -56.67% 500. 0000 -83.33% 2, 500. 0000 -16.67%
9, 000. 00 3, 900. 00 -5,100 1, 500. 00 -7,500 7,500. 00 -1, 500
70  GEOTEXTI LE ENCASED CHECK DAM
100. 0000 w 50. 0000 25. 0000 -50. 00% 20. 0000 -60.00% 55. 0000 10. 00 %
5, 000. 00 2, 500. 00 -2,500 2, 000. 00 - 3,000 5, 500. 00 500
71  STRAW BALE
120. 0000 EACH 20. 0000 9. 5000 -52.50% 12. 0000 -40.00% 20. 0000 0.00%
2, 400. 00 1, 140. 00 -1, 260 1, 440. 00 -960 2, 400. 00 0
72  STREET CLEANI NG
170. 0000 HR 100. 0000 70. 0000 -30.00% 70. 0000 -30.00% 70. 0000 -30.00%
17, 000. 00 11, 900. 00 -5,100 11, 900. 00 -5,100 11, 900. 00 -5,100
73  MAI LBOX SUPPORT TYPE 1-¢
6. 0000 EACH 250. 0000 125. 0000 -50. 00% 125. 0000 -50.00% 200. 0000 -20.00%
1, 500. 00 750. 00 -750 750. 00 -750 1, 200. 00 -300
74 MAI LBOX SUPPORT TYPE 1-I
1. 0000 EACH 250. 0000 220. 0000 -12.00% 125. 0000 -50.00% 200. 0000 -20.00%
250. 00 220. 00 -30 125. 00 -125 200. 00 -50



WASHI

1
1
1 0L2742

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

CALLEN CONSTRUCTI ON COMPANY,
8632 STEI N ROAD

KLB CONSTRUCTI ON | NC.
121ST ST SW
LYNNWOOD WA 98037- 1549
WA 98275015¢
CONTRACTOR NUMBER :

WA 982400498
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

AWARDED ON : Jun 30 2000
------- 3RD BIDDER -------

KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

OAK HARBOR WA 982778710
CONTRACTOR NUMBER : 457000

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DOT_RGGB01
PS&E JOB NO: 00A008 REVI SI ON NO
CONTRACT NO: 005901 REGI ON NO
VERSI ON NO : 5 WORK ORDER#
HWY : SR 525
TI TLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008
PRQJECT © NH 0525(032)
COUNTY(S) : | SLAND
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
75 MAI LBOX SUPPORT TYPE :Z
2.0000 EACH

CONTRACT TOTAL

250. 0000
500. 00

$1, 439, 588. 50

500. 0000 100. 00 %
1, 000. 00 500

$1, 382, 056. 00 $1, 440, 256. 50

$1, 477, 139. 75 2.61%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000
B * % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT NH- 0525( 032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -15.38% -27.31%
130, 000. 00 110, 000. 00 - 20, 000 94, 500. 00 - 35,500
2 CLEARI NG AND GRUBBI NG
4.8000 ha 9, 300. 0000 9, 000. 0000 -3.23% 16, 000. 0000 72.04%
44, 640. 00 43, 200. 00 -1, 440 76, 800. 00 32,160
3  CLEARI NG
1. 5000 ha 7, 500. 0000 7, 000. 0000 -6.67% 16, 000. 0000 113.33%
11, 250. 00 10, 500. 00 -750 24, 000. 00 12, 750
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 100. 00% 112.50%
4, 000. 00 8, 000. 00 4,000 8, 500. 00 4,500
5  PULVERI ZE ASPHALT CONC. PAVEMENT
18390. 0000 e 1. 6500 4.3900 166. 06 % 3.0000 81.82%
30, 343. 50 80, 732. 10 50, 389 55, 170. 00 24, 827
6 REMOVI NG FENCE
970. 0000 w 5. 0000 3. 0000 -40.00% 5. 8500 17.00 %
4, 850. 00 2,910. 00 -1, 940 5, 674.50 825
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
21720. 0000 s 7.5000 5. 1000 -32.00% 5.3000 -29.33%
162, 900. 00 110, 772. 00 -52,128 115, 116. 00 -47,784
8 EMBANKVENT COMPACTI ON
12000. 0000 s 2.0000 1. 0000 -50.00% 4.2000 110. 00 %
24, 000. 00 12, 000. 00 -12, 000 50, 400. 00 26, 400
9 FORCE ACCOUNT UNSUI TABLE EXCAVATI ON
EST. 0.00% 0.00%
60, 000. 00 60, 000. 00 60, 000. 00
DRAI NAGE
10 DI TCH EXCAVATI ON | NCL. HAUL
620. 0000 s 14. 0000 13. 0000 -7.14% 11. 0000 -21.43%
8, 680. 00 8, 060. 00 -620 6, 820. 00 -1, 860



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 01/ 2000

TI ME: 12: 09

PS&E JOB NO: 00A008
CONTRACT NO: 005901

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jun 28 2000
AWARDED ON : Jun 30 2000

VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT NH- 0525( 032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 DI TCH EMBANKMENT COMPACTI ON
430. 0000 s 2.5000 2.0000 -20.00% 6. 5000 160. 00 %
1, 075. 00 860. 00 -215 2, 795. 00 1,720
12 POND EXCAVATI ON | NCL. HAUL
980. 0000 s 8. 5000 9. 0200 6.12% 16. 0000 88.24%
8, 330. 00 8, 839. 60 510 15, 680. 00 7,350
13 POND EMBANKMENT COMPACTI ON
1050. 0000 s 2.5000 2.0000 -20.00% 4.0000 60. 00 %
2, 625. 00 2, 100. 00 -525 4, 200. 00 1,575
14 GRATE | NLET TYPE 2
6. 0000 EACH 1, 600. 0000 1, 050. 0000 -34.38% 2, 100. 0000 31.25%
9, 600. 00 6, 300. 00 - 3,300 12, 600. 00 3,000
15 QUARRY SPALLS
605. 0000 t 21. 0000 35. 0000 66.67% 34. 0000 61. 90 %
12, 705. 00 21,175. 00 8,470 20, 570. 00 7,865
16 SCHEDULE A CULV. PIPE 300 MM DI AM
62. 0000 w 70. 0000 88. 0000 25.71% 76. 0000 8.57 %
4, 340. 00 5, 456. 00 1,116 4,712.00 372
17 SCHEDULE A CULV. PIPE 450 MM DI AM
59. 0000 w 90. 0000 90. 0000 0. 00% 94. 0000 4.44%
5, 310. 00 5, 310. 00 0 5, 546. 00 236
18 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
105. 5000 w 100. 0000 100. 0000 0. 00% 98. 0000 -2.00%
10, 550. 00 10, 550. 00 0 10, 339. 00 -211
STORM SEVER
19 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
3. 0000 EACH 2, 600. 0000 2, 850. 0000 9.62% 3, 200. 0000 23.08%
7, 800. 00 8, 550. 00 750 9, 600. 00 1, 800
20 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 000. 0000 -50. 00% 2, 000. 0000 0.00 %
2, 000. 00 1, 000. 00 -1, 000 2, 000. 00 0
21 TESTI NG STORM SEVER Pl PE
135. 5000 w 7.0000 3. 2500 -53.57% 3.5000 -50.00%
948. 50 440. 38 -508 474,25 - 474



DOT_RGGBO1

PS&E JOB NO: 00A008 REVI SI ON NO :
CONTRACT NO: 005901 REG ON NO
VERSION NO : 5 VORK ORDER#
HWY : SR 525

TI TLE : SR 525

CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1 0L2742

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

NORTHWEST CONSTRUCTI ON, | NC.
375 118TH AVE SE STE 120

DATE: 06/ 01/2000
TI ME: 12: 09

BI DS OPENED ON : Jun 28 2000

5TH BI DDER

SRV CONSTRUCTI ON, | NC.
2920 N HELLER RD
98277-9254

AWARDED ON : Jun 30 2000

PROJECT 0%??85825( 032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 SOLID WALL PVC STORM SEWER PI PE 300 MM DI AM
114. 5000 w 60. 0000 120. 0000 100. 00% 96. 0000 60. 00 %
6, 870. 00 13, 740. 00 6, 870 10, 992. 00 4,122
23 SOLID WALL PVC STORM SEWER Pl PE 450 MM DI AM
20. 5000 w 90. 0000 140. 0000 55.56 % 120. 0000 33.33%
1, 845. 00 2, 870. 00 1,025 2, 460. 00 615
SURFACI NG
24 CRUSHED SURFACI NG TOP COURSE
11455. 0000 t 12. 0000 16. 0500 33.75% 18. 0000 50. 00 %
137, 460. 00 183, 852. 75 46,393 206, 190. 00 68, 730
LI QUI D ASPHALT
25 ASPHALT FOR TACK COAT
13. 2000 t 450. 0000 400. 0000 -11.11% 400. 0000 -11.11%
5, 940. 00 5, 280. 00 - 660 5, 280. 00 - 660
26  ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
7,970. 00 7,970. 00 7,970. 00
ASPHALT CONCRETE PAVEMENT
27 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
6946. 0000 t 40. 0000 40. 0000 0. 00% 42.0000 5.00 %
277, 840. 00 277, 840. 00 0 291, 732. 00 13, 892
28 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
7, 880. 00 7, 880. 00 7, 880. 00
29 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
5, 260. 00 5, 260. 00 5, 260. 00
30 ASPHALT CONC. APPROACH CL. B PG 58- 2:
303. 0000 t 65. 0000 75. 0000 15.38% 115. 0000 76.92%
19, 695. 00 22,725.00 3,030 34, 845. 00 15, 150
EROSI ON CONTROL AND PLANTI NG
31 SEEDI NG, FERTILIZING AND MULCHI NG
3. 9000 ha 2, 400. 0000 2, 200. 0000 -8.33% 2, 400. 0000 0.00%
9, 360. 00 8, 580. 00 -780 9, 360. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000

* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT - NH 0525(032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 EROSI ON CONTROL BLANKET
10220. 0000 e 1. 8800 1. 5500 -17.55% 1. 7000 -9.57%
19, 213. 60 15, 841. 00 -3,373 17, 374. 00 -1, 840
33 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00
34 ESC LEAD
160. 0000 HR 35. 0000 40. 0000 14.29% 40. 0000 14.29%
5, 600. 00 6, 400. 00 800 6, 400. 00 800
35 SOD | NSTALLATI ON
1110. 0000 e 7.0000 8. 0000 14.29% 7.0000 0.00 %
7,770. 00 8, 880. 00 1,110 7,770. 00 0
TRAFFI C
36 EXTRUDED CURB
85. 0000 w 14. 4000 20. 0000 38.89% 13. 0000 -9.72%
1, 224.00 1, 700. 00 476 1, 105. 00 -119
37 BEAM GUARDRAI L TYPE 1
45. 0000 w 48. 2000 82. 0000 70.12% 90. 0000 86.72%
2,169. 00 3, 690. 00 1,521 4, 050. 00 1, 881
38 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 605. 0000 605. 0000 0. 00% 660. 0000 9.09 %
605. 00 605. 00 0 660. 00 55
39 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 525. 0000 525. 0000 0. 00% 570. 0000 8.57 %
525. 00 525. 00 0 570. 00 45
40 FLEXI BLE GUI DE POST
25. 0000 EACH 29. 0000 21. 0000 -27.59% 23. 0000 -20.69%
725. 00 525. 00 -200 575. 00 -150
41 PAINT STRI PE
7340. 0000 w 0. 3500 0. 3000 -14.29% 0. 3000 -14.29%
2,569. 00 2,202.00 -367 2,202.00 - 367

42 METHYLMETHACRYLATE STRI PE
340. 0000 hg 5. 0000 5. 0000 0. 00% 5. 5000 10. 00%
1, 700. 00 1, 700. 00 0 1,870.00 170



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000

* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT - NH 0525(032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  METHYLMETHACRYLATE DRAI NAGE MARKI NG
10. 0000 EACH 19. 0000 35. 0000 84.21% 38. 0000 100. 00 %
190. 00 350. 00 160 380. 00 190
44  METHYLMETHACRYLATE GORE STRI PE
90. 0000 w 11. 0000 12. 0000 9. 09% 13. 0000 18.18 %
990. 00 1, 080. 00 90 1, 170. 00 180
45  METHYLMETHACRYLATE STOP BAR
16. 0000 w 35. 0000 25. 0000 -28.57% 27.0000 -22.86%
560. 00 400. 00 - 160 432.00 -128
46  METHYLMETHACRYLATE TRAFFI C ARROW
4. 0000 EACH 135. 0000 120. 0000 -11.11% 130. 0000 -3.70%
540. 00 480. 00 -60 520. 00 -20
47  METHYLMETHACRYLATE TRAFFI C LETTER
22.0000 EACH 88. 0000 40. 0000 -54.55% 40. 0000 -54.55%
1, 936. 00 880. 00 -1, 056 880. 00 -1, 056
48 RAI SED PAVEMENT MARKER TYPE 2
1. 0400 HUND 410. 0000 285. 0000 -30.49% 300. 0000 -26.83%
426. 40 296. 40 -130 312. 00 -114
49 TEMPORARY PAVEMENT MARKI NG
9000. 0000 w 0. 7500 0. 5000 -33.33% 1. 0000 33.33%
6, 750. 00 4,500. 00 -2,250 9, 000. 00 2,250
50 PERMANENT SI GNI NG
L.S. 150. 00% 80. 00 %
1, 000. 00 2, 500. 00 1, 500 1, 800. 00 800
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 7.14% 14.29%
7, 000. 00 7,500. 00 500 8, 000. 00 1, 000
52 CONTRACTOR PI LOTED TRAFFI C CONTROL
300. 0000 HR 35. 0000 37.0000 5.71% 5.5000 -84.29%
10, 500. 00 11, 100. 00 600 1, 650. 00 -8, 850

53 TRAFFI C CONTROL LABOR
2200. 0000 HR 30. 0000 32. 0000 6.67% 32. 0000 6.67%
66, 000. 00 70, 400. 00 4,400 70, 400. 00 4,400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000

* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT - NH 0525(032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TRAFFI C CONTROL VEHI CLE
84. 0000 DAY 60. 0000 50. 0000 -16.67% 55. 0000 -8.33%
5, 040. 00 4, 200. 00 -840 4,620. 00 -420
55 TRAFFI C CONTROL SUPERVI SOR
750. 0000 HR 35. 0000 34. 0000 -2.86% 33. 5000 -4.29%
26, 250. 00 25, 500. 00 -750 25, 125. 00 -1,125
56 CONSTRUCTI ON SI GNS CLASS A
10. 1000 e 125. 0000 135. 0000 8. 00% 110. 0000 -12.00%
1, 262. 50 1, 363. 50 101 1,111.00 -152
OTHER | TEMS
57 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
547. 0000 s 11. 0000 7.0000 -36.36% 1. 0000 -90.91%
6, 017. 00 3, 829. 00 -2,188 547. 00 -5,470
58 SHORI NG OR EXTRA EXCAVATI ON CLASS B
390. 0000 e 6. 0000 10. 0000 66. 67 % 0. 5000 -91.67%
2, 340. 00 3, 900. 00 1,560 195. 00 -2,145
59 LI CENSED SURVEY! NG
L.S. -51.33% -47.33%
15, 000. 00 7,300. 00 -7,700 7,900. 00 -7,100
60 MONUMENT CASE, COVER, AND PI PE
4. 0000 EACH 300. 0000 300. 0000 0. 00% 285. 0000 -5.00%
1, 200. 00 1, 200. 00 0 1, 140. 00 -60
61 ACCESS CONTROL GATE
4. 0000 EACH 500. 0000 1, 000. 0000 100. 00% 400. 0000 -20.00%
2, 000. 00 4, 000. 00 2,000 1, 600. 00 - 400
62 FORCE ACCOUNT CAP VELL
EST. 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
63 TRAI NI NG
300. 0000 HR 3. 0000 2.0000 -33.33% 10. 0000 233.33%
900. 00 600. 00 -300 3, 000. 00 2,100
64 ROADSI DE CLEANUP
EST. 0.00% 0.00%

15, 000. 00 15, 000. 00 15, 000. 00



DOT_RGGBO1

PS&E JOB NO: 00A008
CONTRACT NO: 005901
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2742

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 01/2000
TI ME: 12: 09

Bl DS OPENED ON :

AWARDED ON :

Jun 28 2000
Jun 30 2000

HY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTION, I NC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT NH- 0525( 032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
66 M NOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
67 SPILL PREVENTI ON PLAN
L.S. -66.67% -33.33%
1, 500. 00 500. 00 -1, 000 1, 000. 00 -500
68 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
5930. 0000 w 9. 0000 13. 0000 44, 44% 10. 0000 11.11%
53, 370. 00 77, 090. 00 23,720 59, 300. 00 5,930
69 TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
3. 0000 EACH 3, 000. 0000 2, 000. 0000 -33.33% 865. 0000 -71.17%
9, 000. 00 6, 000. 00 - 3,000 2,595. 00 -6, 405
70  GEOTEXTI LE ENCASED CHECK DAM
100. 0000 w 50. 0000 20. 0000 -60.00% 28. 0000 -44.00%
5, 000. 00 2, 000. 00 - 3,000 2, 800. 00 -2,200
71  STRAW BALE
120. 0000 EACH 20. 0000 40. 0000 100. 00% 20. 0000 0.00 %
2, 400. 00 4,800. 00 2, 400 2, 400. 00 0
72  STREET CLEANI NG
170. 0000 HR 100. 0000 100. 0000 0. 00% 45. 0000 -55.00%
17, 000. 00 17, 000. 00 0 7, 650. 00 -9, 350
73  MAI LBOX SUPPORT TYPE 1-¢
6. 0000 EACH 250. 0000 140. 0000 -44.00% 150. 0000 -40.00%
1, 500. 00 840. 00 - 660 900. 00 -600
74 MAI LBOX SUPPORT TYPE 1-I
1. 0000 EACH 250. 0000 225. 0000 -10.00% 190. 0000 -24.00%
250. 00 225.00 -25 190. 00 -60



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2000

* % * B| D CHECK REPORT * * = TIVE: 12: 09
PS&E JOB NO: 00A008 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGON NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
W CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, INC. SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 375 118TH AVE SE STE 120 2920 N HELLER RD
STAGE 4 - SECTION 1
00A008 98277- 9254
PROJECT . NH 0525(032) BELLEVUE WA 980053575 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75 MAI LBOX SUPPORT TYPE :
2. 0000 EACH 250. 0000 375. 0000 50.00% 260. 0000 4.00%
500. 00 750. 00 250 520. 00 20

CONTRACT TOTAL $1, 439, 588. 50 $1, 480, 403. 73 2.84% $1,552,177. 75 7.82%



